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 GENERAL CONDITIONS 
 
 
A. Although AIA Document A201 - Twelfth Edition (April 1970) - "General Conditions of the Contract for 

Construction" is not bound herein, it forms a part of these construction documents. 
 
B. A reference copy of AIA Document A201 - Twelfth Edition (April 1970) - "General Conditions of the 

Contract for Construction" is on file at the following location: 
 
 
    Wayne State University 
    Facilities Planning & Management   
    Design & Construction Services 
    University Services Building 
    5454 Cass Avenue 
    Detroit Michigan 48202 
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 Facilities Planning & Management - Design & Construction Services 
 
 Wayne State University 
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WSU SUPPLEMENTARY GENERAL CONDITIONS 
 OF THE 
 CONTRACT FOR CONSTRUCTION 
 
NOTE: The following items related to A.I.A. General Conditions, A.I.A. Document A-201 - Twelfth 

Edition (April 1970), by specific number being amended to.  These items, as 
amendments, shall have precedence over the article being amended. 

 
ARTICLE 1 - CONTRACT DOCUMENTS 
 
1.1  DEFINITIONS 
 
1.1.5  The Agreement 
 

The Agreement executed by the Contractor and the Owner. 
 
1.2  EXECUTION, CORRELATION, INTENT, AND INTERPRETATIONS 
 
1.2.6  "General Conditions and "Supplementary General Conditions" apply with  

equal force to all Contractors, Subcontractors work, and extra work required under this 
Contract. 

 
1.2.7  Precedence of Drawings and Specifications. 

The Agreement has precedence over WSU Supplementary General Conditions. 
 

WSU Supplementary General Conditions have precedence over A.I.A. A-201 General 
Conditions of the Contract. 

 
Specifications have precedence over drawings.  Full-size drawings have precedence 
over scale drawings.  Large-scale plans and details have precedence over small-scale 
plans and details.  Figured dimensions have precedence over plans and elevations. 

 
ARTICLE 2 - ARCHITECT 
 
2.1  DEFINITION 
 
2.1.1.1 The term Architect or Architect/Engineer as used in these specifications refers to 

Facilities Planning and Management - Design Services, and/or Consulting 
Architect/Engineer. 

 
2.2  ADMINISTRATION OF THE CONTRACT 
 
2.2.16 The Architect will assign Field Representatives to make periodic visits to the project for 

the purpose of assisting the Architect in carrying out his field responsibilities at the site.  
The duties, responsibilities and limitations of authority of any such Field Representative 
shall be as follows: 

 
a. Explain Contract Documents:  Assist the Contractor via the Contractor's 

Superintendent to understand the intent of the Contract Documents. 
 

b. Observations:  Conduct on-site observations and spot checks of the work in 
progress as a basis for determining conformance of the work, material, and 
equipment with the Contract Documents. 

 
c. Additional Information:  Obtain from the Architect, additional details or 

information, if and when required, at the job site for proper execution of the work. 
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d. Modifications:  Consider and evaluate suggestions or modifications which may be 

submitted by the Contractor and report them with recommendations to the 
Architect for final decision. 

 
e. Construction Schedule and Completion:  Be alert to the completion, and report 

same to the Architect.  When the construction work has been completed in 
accordance with the Contract Documents, advise the Architect that the work is 
ready for general inspection and acceptance. 

 
f. Job Conferences:  Attend and report to the Architect on all required conferences 

held at the job site. 
 

g. Observe Tests:  See that tests which are required by the Contract Documents 
are actually conducted; observe, record and report to the Architect all details 
relative to the test procedures; and advise the architect's office in advance of the 
schedules of tests. 

 
h. Inspection by Others:  If inspectors, representing local, state or federal agencies 

having jurisdiction over the project, visit the job site, accompany such inspectors 
during their trips through the project, record the outcome of these inspections, 
and report same to the Architect's office. 

 
i. Shop Drawings:  Do not permit the installation of any materials and equipment for 

which shop drawings are required unless such drawings have been duly 
approved and issued by the Architect. 

 
j. Contractor's Requisitions for Payment:  Review and make recommendations to 

the Architect for disposition. 
 

k. List of Items for Correction:   After substantial completion, make a list of items for 
correction before final inspection and check each item as it is corrected. 

 
l. Owner's Occupancy of the Building:  If the Owner occupies (to any degree) the 

building prior to actual completion of the work by the Contractor, be especially 
alert to possibilities of claims for damage to completed work prior to the 
acceptance of the building. 

 
m. Owner Existing Operation:  In the case of additions to or Demolition of an existing 

facility, which must be maintained as an operational unit, be alert to conditions on 
the job site which may have an effect on the Owner's existing operation. 

 
n. Limitations of Authority:  Do not become involved in any of the following areas of 

responsibility unless specific exceptions are established by written instructions 
issued by the Architect. 

 
aa. Do not authorize deviations from the Contract Documents. 
 
bb. Avoid conducting any test personally. 

 
cc. Do not enter into the area of responsibility of the Contractor's field 

superintendent. 
dd. Do not expedite job for Contractor unless so instructed by the Architect. 
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ee. Do not advise on or issue directions relative to any aspect of the building 
technique or sequence unless a specific technique or sequence is called 
for in the Specifications or by written instructions from the Architect. 

 
ff. Do not approve shop drawings or samples. 

 
gg. Do not authorize or advise the Owner to occupy the Project, in whole or 

in part, prior to the final acceptance of the building. 
 

hh. Do not issue a Certificate for Payment. 
 
ARTICLE 3 - OWNER 
 
3.5  OWNER'S RIGHT TO DO WORK 
 
3.5.1 The Owner may exercise his right, which is hereby acknowledged by the Contractor, to 

let independent of the Contract for the work herein specified, any other work on the 
premises even if of like character and trades,  and the Owner shall not be liable for any 
damage, loss or expense incurred by the Contractor through the fault of any other 
Contractor so employed by the Owner.  The Contractor acknowledges the necessity of 
work by others, to be performed at approximately the same time as the work hereunder, 
and agrees to perform his work in full cooperation with the work of such other trades 
and/or Contractors, partially or entirely completed, by such other trades and/or 
Contractors, or by the Owner, when, in the opinion of the Architect, such access or use is 
necessary for the performance and completion of any portion or all of the work of others 
or of any work on the site. 

 
3.6 OWNER'S ACCESS AND PARTIAL OCCUPANCY 
 
3.6.1 The Owner shall have access to the work at all times, and at his election, may from time 

to time (prior to the stipulated contract completion date) occupy any of the units or parts 
of the project as the work in connection therewith is complete to such a degree as will, in 
the opinion of the Owner, permit their temporary or permanent use.  The Owner will, prior 
to any such partial occupancy, give notice to the Contractor thereof and such occupancy 
shall be upon the following terms: 

 
a. Such occupancy shall not constitute an acceptance of work not performed in 

accordance with the Contract nor shall such occupancy relieve the Contractor of 
liability to perform any work by the Contract by not complete at the time of 
occupancy. 

 
b. Except as otherwise provided by an agreement at the time of such partial 

occupancy, the Contractor shall be relieved of all maintenance costs on units or 
parts so occupied. 

 
c. The Contractor shall not be responsible for wear and tear or damage resulting 

from partial occupancy. 
 

d. The Owner shall assume risk of loss with respect to any unit or part so occupied. 
 

e. The Contractor shall, if required by the Owner, furnish heat, light, water, or other such 
services to the units or parts occupied and the Owner shall make proper 
remuneration therefore to the Contractor. 

 
3.6.2 The Contractor agrees that the Owner shall have the right, after seven (7) days' written 

notice to the Contractor, to place and install as much equipment and machinery during 
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the progress of the work as is possible before the completion of the various parts of the 
work; and further agrees that such placing and installation of equipment shall not in any 
way evidence the completion of the work or any portion thereof, nor signify the Owner's 
acceptance of the work or any portion thereof.  Should the Owner place or install such 
equipment and machinery with his own forces he shall be responsible for any damage to 
work of the Contractor caused by the Owner's work or workmen.  Should the Owner have 
such placement or installation performed by another Contractor, then the Owner shall 
require said Contractor to be responsible for all such damage caused by his work, his 
workers, or his subcontractors. 

 
ARTICLE 4 - CONTRACTOR 
 
4.4 LABOR AND MATERIALS 
 
4.4.3 All materials shall be so delivered, stored and handled to prevent the inclusion of foreign 

materials and the damage of materials by water or breakage.  Packaged materials shall 
be delivered and stored in original packages until ready for use.  Packages or materials 
showing evidence of water or other damage shall be rejected.  All materials shall be of 
the respective qualities specified herein. 

 
4.4.4 The Contractor shall be responsible for the proper care and protection of all his materials, 

equipment, etc., delivered at the site.  Building materials, equipment, etc., may be stored 
on the premises subject to the approval of the Architect. 

 
4.4.5 To insure timely availability of critical materials in case of national emergency, the 

Contractor may order his subcontractors to proceed with fabrication of the same earlier 
than required by normal sequence of construction.  In the event storage facilities are not 
available on the site or at the source of fabrication, the Owner will endeavor to provide 
such storage space as may be available to care for same.  Where this is necessary, the 
Contractor shall be paid for all stored material on the Owner's property or on the 
properties approved by the Owner upon approval of certified invoices.  It shall be the 
Contractor's obligation to pay for all handling costs and damage to this material.  The 
Contractor shall protect this property against damage. 

 
4.6 TAXES 
 
4.6.1 The Bidder shall include in his proposal and make payment of all Federal, State, County 

and Municipal taxes including Michigan State Sales and Use Taxes, now in force or 
which may be enacted during the progress and completion of the work covered. 

 
4.7 PERMITS, FEES AND NOTICES 
 
4.7.3 The Contractor shall pay highway or DPW fees for damages to sidewalks, streets, or 

other public property or to any public utilities. 
 
4.7.4 Permits and licenses of a temporary nature necessary for the execution of the work shall 

be secured and paid for by the Contractor. 
 
4.7.5 Except for the General Building Permit (which is not required), the Contractor shall 

secure and pay for all other required permits, including the following: 
 

Electrical  - State of Michigan 
Plumbing - State of Michigan 
Mechanical - State of Michigan 
Elevator - City of Detroit 
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4.7.6 The Contractor shall secure certificates of inspection and of occupancy that may be 
required by authorities having jurisdiction over the work.  These certificates shall be 
delivered to the Architect upon completion of the work. 

 
4.9 SUPERINTENDENT 
 
4.9.2 The Contractor shall give sufficient supervision to the work, using his best skill and 

attention. He shall carefully study and compare all drawings, specifications, and other 
instructions, and shall at once report to the Architect any error, inconsistency, or omission 
which he may discover, but he shall not be held responsible for their existence or 
discovery. 

 
4.9.3 The Contractor's superintendent shall periodically inspect the entire project to make 

certain that all of the stipulations of all of the articles of the General Conditions are being 
observed. 

 
4.12  DRAWINGS AND SPECIFICATIONS AT THE SITE 
 
4.12.1.1 Refer to Paragraph 4.12.1, of A.I.A. General Conditions of the Contract for Construction.  

Modify the last sentence of this paragraph to read: 
 

"The Drawings, marked to record all changes made 
during construction, shall be incorporated in the 
Contractor's 'Informational Package'." 

 
4.12.2 As a basic and interim step for the fulfillment of the "Informational Package", accurate 

records of all non-structural underground and concealed work shall be kept, including, but 
not limited to, all piping, conduit, equipment, and drainage and tunnel work.  In addition, 
such records shall be available for review during various steps of the project. 

 
4.13 SHOP DRAWINGS AND SAMPLES 
 
4.13.9 Immediately before and as a condition of substantial completion, the Contractor shall 

provide the Owner an "Informational Package" and instructional sessions on the 
operation, maintenance, and service of the facility.  The "Informational Package" shall 
include: 

 
1. One (1) set of transparency (sepia) of the approved shop drawings and 

descriptive material submitted during construction.  Any shop documents 
unobtainable in sepia shall be supplied in three (3) sets. 

 
2. One (1) set of transparency (sepia) of constructional shop drawings with 

all installational revisions incorporated to reflect the as-built condition. 
Examples of constructional shop drawings are dimensioned conduit, 
piping and ductwork layout drawings. 

 
 

3. Three (3) sets of instructional manuals on the installation, operation, 
maintenance and service of equipment and systems, including parts lists. 

 
Examples of Specific Information Required: 

 
1. Electrical 

 
a. Conduit layout of light, power, and special systems, indicating 

dimensionally the locations and size of runs; circuit grouping and 
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conductor size and number in conduit runs. 
b. System description and elementary diagrams, connection and 

interconnection diagrams, and device internal diagrams. 
 

2. Mechanical 
 

a. Piping and ductwork layout indicating dimensionally the location and size 
of the runs. 

 
b. Description and diagrams of control systems. 

 
Following the submittal of the "Informational Package", the Contractor shall schedule and 
provide, at the Owner's convenience, instructional sessions for Owner's personnel to 
acquaint them with the operation, maintenance, and service of the system. 

 
3. Elevators 

 
a. Elementary diagrams and description of sequence of operation of the 

system control components, connection and interconnection diagrams, 
and device internal diagrams. 

 
ARTICLE 5 - SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 
 
5.2.3 Delete Article 5.2.3 in its entirety. 
 
5.2.4  Delete Article 5.2.4 in its entirety. 
 
 
ARTICLE 7 - MISCELLANEOUS PROVISIONS (Revised 4-2007) 
 
7.5 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
7.5.1 The Contractor shall furnish a Performance Bond and Labor and Material Payment bond 

in an amount equal to 100% of the contract award amount, and include such cost in the 
Proposal, complying with the laws of the State of Michigan 
 
Performance Bond and Labor and Material Payment Bond shall be from a surety 
company acceptable to the Owner and made out as follows: 

 
A. A bond for 100% of the contract award amount to the Board of Governors of 

Wayne State University, and guaranteeing the payment of all subcontractors and 
all indebtedness incurred for labor, materials, or any cause whatsoever on 
account of the Contractor in accordance with the laws of the State of Michigan 
relating to such bonds. 

 
B. A bond for 100% of the contract award amount to the Board of Governors of 

Wayne State University to guarantee and insure the completion of work 
according to the Contract. 

 
7.7 ROYALTIES AND PATENTS 
 
7.7.1 The Contractor hereby agrees to indemnify, protect and save harmless the Architect and 

the Owner from and against any and all liability, loss or damage, and to reimburse the 
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Owner and the Architect for any expenses, including legal fees and disbursements to 
which the Owner or the Architect may be put because of claims of litigation on account of 
infringement or alleged infringement of any letters patent or patent rights by reason of the 
work or materials, equipment, or other items used by the Contractor in its performance. 

 
7.9 INTEREST 
 
7.9.1 Delete Article 7.9 in its entirety. 

 
ARTICLE 8 - TIME 
 
8.1 DEFINITIONS 
 
8.1.3 The Date of Substantial Completion of the Work is the Date certified by the Architect 

when construction of the entire work is sufficiently complete, in accordance with the 
Contract Documents, so the Owner may occupy the Work for the use for which it is 
intended.  It is the beginning date for the guarantees on all the Project Work. 

 
8.3.5 LIQUIDATED DAMAGES 
 

It is understood that if said Contract is not completed within the time specified in the 
Contract plus any extension of time thereto, the Contractor shall pay Liquidated Damages 
to the Owner as set forth in Article 11 of the Agreement between Contractor and Owner 
for Construction. 

 
ARTICLE 9 - PAYMENT AND COMPLETION 
 
9.3 PROGRESS PAYMENTS 
 
9.3.1 On or before the 20th day of each month, the Contractor shall submit to the Architect on 

the Owner's Standard Form, a written application for payment showing the proportionate 
value of the work installed to date from which shall be deducted, a reserve of 10% and all 
previous payments, and the balance of the amount as approved by the Architect shall be 
due and payable to the Contractor on or about the 15th day of the succeeding month. 

 
9.3.2.2 No payments will be made because of materials or equipment stored off the site, except 

as provided for in Subparagraph 4.4.5 of the Supplementary General Conditions or other 
special cases the Owner may approve. 

9.6 FAILURE OF PAYMENT 
 
9.6.1 Delete Article 9.6 in its entirety. 
 
ARTICLE 11 - INSURANCE  
 
11.1 CONTRACTOR'S LIABILITY INSURANCE 
 
11.1.2 The insurance required by Subparagraph 11.1.1 shall be written for not less than any 

limits of liability specified herein, or required by law, whichever is greater, and shall 
include contractual liability insurance as applicable to the Contractor's obligations under 
Paragraph 4.18. 

 
During the life of the Contract, the Contractor shall maintain the following types of insurance: 
 

A. General Requirements 
 

Type of Insurance   Minimum Requirement 
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1.Comprehensive General  Bodily Injury  $  500,000 each person 

Liability      $1,000,000 aggregate 
 

Property Damage  $  500,000 each occurrence 
$1,000,000 aggregate 

or 
$2,000,000 combined single limit (CSL) 

 
2.Fire Legal Liability     $  100,000 

 
3.Comprehensive Automobile Bodily Injury  $  500,000 each person 
    Liability (including     $1,000,000 each accident 

Hired and non-owned Property Damage  $ 500,000 each accident 
vehicles)  

or 
$2,000,000 combined single limit (CSL) 

4.Workers'Compensation  Statutory - Michigan 
(Employer's Liability) $100,000 

 
5.Property - All Risk  In an amount sufficient to cover the total value of the contractor's 

property in the care, custody or control of WSU. 
 
 

B. Maximum Acceptable Deductibles   
 

  Type of Insurance    Maximum Deductible 
 

Comprehensive General Liability  $5,000 
Fire Legal Liability    $5,000 
Comprehensive Automobile Liability     -0- 
Workers' Compensation      -0- 
Property - All Risk    $  500 
 

11.1.3 The Board of Governors, Wayne State University, shall be named as an additional 
insured but only with respect to accidents arising out of said contract. 

 
11.1.2.1 The Contractor shall either 1) require each of his Subcontractors to procure and to 

maintain during the life of his subcontract, Subcontractors' Comprehensive General 
Liability, Automobile Liability and Property Damage Liability Insurance of the type and in 
the same amounts as specified in the Subparagraph, or 2) insure the activity of his 
subcontractors in his own policy. 

11.2 OWNER'S LIABILITY INSURANCE 
 
 Delete Article 11.2 in its entirety.        

    
11.3 PROPERTY INSURANCE 
 
 Delete Article 11.3 in its entirety and replace with the following: 
 
11.3.1 The Contractor shall purchase and maintain property insurance upon the entire work at 

the site to the full insurable value thereof.  This insurance shall include the interests of the 
Owner, the Contractor, Subcontractors, and sub-subcontractors in the work and shall 
insure against the perils of Fire, Extended Coverage, Vandalism, and Malicious Mischief. 

 
11.3.2 The Owner and Contractor waive all rights against each other for damages caused by 

fires or other perils to the extent covered by insurance provided under Subparagraph 
11.3.1.  The Contractor shall require similar waivers by Subcontractors and sub-
subcontractors in accordance with Clause 5.3.1.5. 
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ARTICLE 12 - CHANGES IN THE WORK 
 
12.1 CHANGE ORDERS 
 
12.1.8 Percentage markups in pricing under Subparagraphs 12.1.3.1, 12.1.3.3, and 1.2.4 shall 

be as limited in the Contract Documents.  Unit price of Subparagraph 12.1.3.2 shall 
represent total unit cost to the Owner and shall include the Contractor's markup for 
overhead and profit. 

 
ARTICLE 14 - TERMINATION OF THE CONTRACT 
 
14.1 TERMINATION BY THE CONTRACTOR 
 
14.1.1 If the work is stopped for a period of thirty days under any order of any court or other 

public authority having jurisdiction, or as a result of any act of government, such as a 
declaration of a national emergency making materials unavailable, through no act or fault 
of the contract or a subcontractor or their agents or employees or other persons 
performing any of the Work under a contract with the contractor, then the contractor may, 
upon seven days' written notice to the Owner and the Architect, terminate the contract 
and recover from the Owner payment for all Work executed and for any proven loss 
sustained upon any materials, equipment, tools, construction equipment, and machinery, 
including reasonable profit and damages. 

 
ARTICLE 15 - ADDITIONAL CONDITIONS 
 
15.1 SUBSTITUTION OF MATERIALS AND EQUIPMENT 
 
15.1.1 Whenever a material, article, or piece of equipment is identified on the Drawings or in the 

Specifications by reference to manufacturers' or vendors' names, trade names, catalog 
numbers, or the like, it is so identified for the purpose of establishing a standard, and any 
material, article, or piece of equipment of other manufacturers or vendors, which will 
perform adequately the duties imposed by the general design will be considered equally 
acceptable provided the material, article, or piece of equipment so proposed is, in the 
opinion of the Architect, of equal substance, appearance, and function.  It shall not be 
purchased or installed by the Contractor without the Architect's written approval. 

 
 
15.2 NON-DISCRIMINATION PROVISION AND WAGE AND HOUR ACT 
 
15.2.1 During the performance of this contract, the Contractor agrees as follows: 
 
15.2.1.1   The Contractor shall not discriminate against any employee or applicant for employment 

because of sex, race, creed, color, age, or national origin. The Contractor will take 
affirmative action to insure that applicants are employed, and that employees are treated 
during employment without regard to their sex, race, age, creed, color, or national origin. 

 
15.2.1.2   Such action shall include but not be limited to, the following:  employment; upgrading; 

demotion; or transfer; recruitment or recruitment advertising; layoff or terminations; rates 
of pay or other forms of compensation; and selection for training, including 
apprenticeship.  The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the 
provisions of this non-discrimination clause. 

 
15.2.1.3   The Contractor will, in all solicitations, or advertisements for employees, placed  by or on 

behalf of the contractor, state that all qualified applicants will receive consideration for 
employment without regard to sex, race, creed, color, age or national origin. 
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15.2.1.4   The Contractor will send to each labor union or representative of workers with which he 

has a collective bargaining agreement or other contract or understanding, a notice 
advising the labor union or worker's representative of the Contractor's commitments 
under Section 202 of Executive Order No. 11246 of September 24, 1965, and shall post 
copies of the notice in conspicuous places available to employees and applicants for 
employment. 

 
15.2.1.5   The Contractor will comply with all provisions of the Executive Order No. 11246 of 

September 24, 1965, and of the rules, regulations and relevant orders of the Secretary of 
Labor or other government agency or authority having jurisdiction. 

 
15.2.1.6   The Contractor will furnish all information and reports required by Executive Order No. 

11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary 
of Labor or other government agency or authority having jurisdiction, and will permit 
access to his books, records, and accounts by the administrative agency and the 
Secretary of Labor for the purposes of investigation to ascertain compliance with such 
rules, regulations and orders. 

 
15.2.1.7   In the event of the Contractor's noncompliance with the non-discrimination clauses of this 

contract, or with any of the said rules, regulations, or orders, this Contract may be 
canceled, terminated or suspended in whole or in part, and the Contractor may be 
declared ineligible for further University contracts or federally-assisted contracts in 
accordance with procedure authorized in Executive Order No. 11246 of September 24, 
1965, or by rule, regulation, or order of the Secretary of Labor or other government 
agency or authority having jurisdiction. 

 
15.2.1.8   The Contractor will include in the provisions of Subparagraph 15.2.1.1 through 15.2.1.8 in 

every subcontract or purchase order unless exempted by rules, regulations or orders of 
the President's Committee on Equal Employment Opportunity issued pursuant to Section 
204 of Executive Order No. 11246 of September 27, 1965, so that provisions will be 
binding upon each subcontractor or vendor.  The Contractor will take such action with 
respect to any subcontract or purchase order as the administering agency may direct as 
a means of enforcing such provisions including sanctions for noncompliance: Provided, 
however, that in the event the Contractor becomes involved as a result of such direction 
by the administering agency, the Contractor may request the United States to enter into 
such litigation to protect the interest of the United States. 

 
15.3 COMPLIANCE WITH COPELAND ANTI-KICKBACK ACT AND REGULATIONS 
 
15.3.1 The Contractor shall comply with the Copeland Anti-Kickback Act and Regulations of the 

Secretary of Labor (29CFR, Part 3) which are herein incorporated by reference. 
 
15.4 PREVAILING WAGES 
 
15.4.1 Contractors and subcontractors shall pay all mechanics and laborers, including 

apprentices and trainees, no less than the wage and fringe benefit rates prevailing in the 
locality in which the work is performed.  Wage and fringe benefit rates are determined by 
the Federal Government  Department of Labor. 

 
15.4.2 Classifications not provided in the schedule shall be determined prior to the award of the 

contract and shall be no less than the wage and fringe benefit rates determined by the 
Federal Department of Labor. 

    
15.4.3 Contractors and subcontractors shall adhere to the ratios of apprentices to journey 

workers as determined by the Federal Department of Labor. 
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15.4.4 Contractors and subcontractors shall keep a copy of the prescribed wage and benefit 

rates posted at the construction site in a conspicuous place. 
 
15.4.5 Contractors and subcontractors shall keep an accurate record of the name, occupation, 

and the actual benefits paid to each mechanic or laborer for the contract.  This record 
shall be made available for reasonable inspection by the Federal  Department of Labor 
and the Owner. 
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DRAWINGS 
 
 
The following drawings dated July 10, 2008, ISSUED FOR BID, accompany and form a part of these 
Documents. 
 
 
 Drawing No. Description      
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GENERAL REQUIREMENTS 

 
 

GENERAL 
 
A. CONTRACTOR'S RESPONSIBILITY 
 
 It is not the responsibility of the Architect/Engineer or Owner's Representative to notify the Contractor 

or subcontractors when to commence, to cease, or to resume work; not in any way to superintend so 
as to relieve the Contractor of responsibility or of any consequences of neglect or carelessness by 
him or his subordinates.  All material and labor shall be furnished at times best suited for all 
Contractors and subcontractors concerned, so that the combined work of all shall be properly and 
fully completed on the date fixed by the Contract. 

 
 The Contractor shall be responsible for all items contained in both the specifications and on the 

drawings for all trades.  He shall be responsible for the proper division of labor according to current 
labor union agreements regardless of the division of responsibility implied in the contract documents.   

 
B. CODES AND STANDARDS 
 
 Reference to standard specifications for workmanship, apparatus, equipment and materials shall 

conform to the requirements of latest specifications of the organization referenced, i.e., American 
Society for Testing Materials (ASTM), Underwriters Laboratories, Inc. (UL), American National 
Standards Institute, Inc. (NSI), and others so listed in the Technical Specifications. 

 
C. PERMITS, FEES AND NOTICES 
 
 See Supplementary General Conditions. 
 
D. MEASUREMENTS 
 
 Before proceeding with each Work Item, Contractor shall locate, mark and measure any quantity or 

each item and report quantities to Engineer.  If measured quantities exceed Engineer’s estimate, 
Contractor shall obtain written authorization to proceed from Owner before executing Work required 
for that Work Item. 

 
 Measurement of quantities for individual Work Items will be performed by Contractor and reviewed 

by Engineer.  Coordinate measurements with inspection as required in Section “Coordination.” 
 
 
 Cost of Work included in Work Item for quantities as indicated in Contract Documents shall be 

included in Base Bid. 
 
 1. Additions to or deductions from lump sum price for quantities of each Work Item added to or 

deducted from Work respectively shall be at unit prices indicated in Bid Form and shall 
constitute payment or deductions in full for all material, equipment, labor, supervision and 
incidentals necessary to complete Work. 

 
E. CONTRACTOR'S MEASUREMENTS 
 
 Before ordering material, preparing Shop Drawings, or doing any work, each Contractor shall verify, 

at the building, all dimensions which may affect his work.  He assumes full responsibility for the 
accuracy of his figures.  No allowance for additional compensation will be considered for minor 
discrepancies between dimensions on the drawings and actual field dimensions. 
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F. CONTINUITY OF SERVICE 
 
 Continuity of all existing services in the building shall be maintained throughout the construction 

period.  Where it is necessary to tie into the existing electrical service, water or waste systems, it 
shall be done as directed by the Architect/Engineer.  This Contract shall also provide temporary lines 
or bypasses that may be required to maintain continuous service in the building.  All utility shutdowns 
must be approved by the Owners Representative / Project Manager, not less than 48 hours prior to 
the event, so that proper notification can be posted. 

 
G. SUBMITTALS 
 
 All submittals (except Shop Drawings) and samples required by the Specifications shall be submitted 

in triplicate unless otherwise specified for a particular item under an individual Specification Section. 
 
 Each sample shall be clearly identified on a tag attached, showing the name of the Project 

Consultant, the project number and title, the names of the Contractor, manufacturer (and supplier if 
same is not the manufacturer), the brand name or number identification, pattern, color, or finish 
designation and the location in the work. 

 
 
 Each submittal shall be covered by a transmittal letter, properly identified with the project title and 

number and a brief description of the item being submitted. 
 
 Contractor shall be responsible for all costs of packing, shipping and incidental expenses connected 

with delivery of the samples to the Project Consultant or other designated address. 
 
 If the initial sample is not approved, prepare and submit additional sets until approval is obtained. 
 
 Materials supplied or installed which do not conform to the appearance, quality, profile, texture or 

other determinant of the approval samples will be rejected, and shall be replaced with satisfactory 
materials at the Contractor's expense. 

 
PROTECTION OF OCCUPANCY (3-2006) 
 
A. FIRE PRECAUTIONS 
 
 Take necessary actions to eliminate possible fire hazards and to prevent damage to construction 

work, building materials, equipment, temporary field offices, storage sheds, and other property. 
 During the construction, provide the type and quantity of fire extinguishers and fire hose to meet 

safety and fire prevention practices by National Fire Protection Association (NFPA) Codes and 
Standards (available at http://www.nfpa.org/ ) 

            
 In the event that construction includes "hot work", the contractor shall provide the Owner's 

Representative with a copy of their hot work policy, procedures, or permit program.  No hot work 
activity (temporary maintenance, renovation, or construction by operation of a gas or electrically 
powered equipment which produces flames, sparks or heat that is sufficient to start a fire or ignite 
combustible materials) shall be performed until such documents are provided.  During such 
operations, all highly combustible or flammable materials shall be removed from the immediate 
working area, and if removal is impossible, same shall be protected with flame retardant shield. 

 
 Not more than one-half day's supply of flammable liquids such as gasoline, spray paint and paint 

solvent shall be brought into the building at any one time.  Flammable liquids having a flash point of 
100 degrees F. or below which must be brought into the building shall be confined in an Underwriters 
Laboratories (UL) labeled safety cans.  The bulk supply of flammables shall be stored at least 75 feet 
from the building and other combustible materials.  Spigots on drums containing flammable liquids 
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are prohibited on the project site.  Drums shall be equipped with approved vented pumps, and be 
grounded and bonded. 

 
 
 Only a reasonable working supply of combustible building materials shall be located inside the 

building. 
 
 All oil-soaked rags, papers, and other similar combustible materials shall be removed from the 

building at the close of each day's work, or more often if necessary, and placed in metal containers, 
with self-closing lids. 

 
 Materials and equipment stored in cardboard cartons, wood crates or other combustible containers 

shall be stored in an orderly manner and accessibly located, fire-fighting equipment of approved 
types shall be placed in the immediate vicinity of any materials or equipment stored in this type of 
crate or carton. 

 
 No gasoline, benzene, or like flammable materials shall be poured into sewers, manholes, or traps. 
 
 All rubbish shall be removed from the site and legally disposed of.  Burning of rubbish, waste 

materials or trash on the site shall not be permitted. 
 
 The contractor shall be responsible for the conduct of employees relative to smoking and all smoking 

shall be in the area designated by the Architect/Engineer. 
 
B. GENERAL SAFETY AND BUILDING PRECAUTIONS 
 
 Provide and maintain in good repair barricades, railings, etc., as required by law for the protection of 

the Public.  All exposed material shall be smoothly dressed. 
 
 At dangerous points throughout the work environment provide and maintain colored lights or flags in 

addition to above guardrails. 
            
 Isolate Owner's occupied areas from areas where demolition and alteration work will be done, with 

temporary, dustproof, weatherproof, and fireproof enclosures as conditions may require and as 
directed by the Architect/Engineer. 

 
 Cover and protect furniture, equipment and fixtures to remain from soiling, dust, dirt, or damage 

when demolition work is performed in rooms or areas from which such items have not been 
removed. 

 
 Protect openings made in the existing roofs, floors, and other construction with weatherproof 

coverings, barricades, and temporary fire rated partitions to prevent accidents. 
 
 Repair any damage done to existing work caused by the construction and removal of temporary 

partitions, coverings, and barricades. 
 
 The Contractor will be held responsible for all breakage or other damage to glass up to the time the 

work is completed. 
 

Provide protection for existing buildings, interior and exterior, finishes, walls, drives, landscaping, 
lawns (see below), etc.  All damages shall be restored to match existing conditions to the satisfaction 
of the Architect/Engineer. 
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 The Contractor and Owner will define the anticipated area of lawn damage at the project Pre-
Construction Meeting.  Whether the lawn is sparse or fully-developed, any lawn damaged due to the 
Contractor's work will be replaced with sod by the University.  The University's unit cost of $10.00 per 
square yard and landscaping at a rate of 1.5 times the cost of the sod repairs, the full cost of which  
will be assessed against the Contractor.  At the completion of the project, a deductive Change Order 
reflecting this cost will be issued. 

  
 The Contractor is to include an allowance in his bid for this corrective work. 
 
C. INTERFERENCE WITH OWNER'S OPERATIONS 
 
 The Owner will be utilizing the Building Facilities to carry on his normal business operation during 

construction.  The Contractor shall schedule performance of the work necessary to complete the 
project in such a way as to interfere as little as possible with the operation during construction.  The 
Contractor shall schedule performance of the work necessary to complete the project in such a way 
as to interfere as little as possible with the operation of the Owner. 

 
 Work which will interfere with the Owner's occupancy, including interruptions to the Owner's 

mechanical and electrical services, and essentially noisy operations (such as jackhammering) shall 
be scheduled in advance.  The schedule of alterations shall be approved by the Architect/Engineer 
and the work shall be done in accordance with the approved schedule. 

             
 It is understood that the work is to be carried through to completion with the utmost speed consistent 

with good workmanship and to meet the construction schedule. 
 
 The Contractor shall begin work under the Contract without delay upon receipt of the fully-executed 

contract and shall substantially complete the project ready for unobstructed occupancy and use of 
the Owner for the purposes intended within the completion time stated in the contract. 

 
 The Contractor shall, immediately upon award of contract, schedule his work and expedite deliveries 

of materials and performance of subcontractors to maintain the necessary pace to meet the 
construction schedule. 

 
CONTRACTOR'S REPRESENTATION AND COORDINATION 
 
A. FIELD SUPERINTENDENT 
 
 Contractor shall assign a full time project manager/superintendent for the duration of the project.  

This person shall be experienced and qualified in all phases of the work and shall be present at the 
site during Contractor’s working hours.  The project manager shall have Contractor’s full authority to 
represent Contractor in all routine operations including payment, changes to the work, and 
scheduling.  Contractor shall not re-assign this individual without prior written permission of the 
Owner. 

 
B. MEETINGS 
 
 When directed by the Architect/Engineer, meetings shall be held for the purpose of coordinating and 

expediting the work.  The invited contractors or subcontractors will be required to have qualified 
representatives at these meetings, empowered to act in their behalf. 

 
C. COORDINATION 
 
 The Contractor shall also provide a staff adequate to coordinate and expedite the work properly and 

shall at all times maintain competent supervision of its own work and that of its subcontractors to 
insure compliance with contract requirements. 
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 The Contractor shall be solely responsible for all construction means, methods, techniques, 
sequences, and procedures and for coordinating all portions of the work under the Contractor. 

 
D. CONSTRUCTION SCHEDULE 
 
 The Construction Schedule shall be prepared after the award of contract.  Soon after, a pre-

construction meeting is held with the Owner and the Architect/Engineer to determine the areas to 
which the Contractor will be allowed access at any one time.   

           
The Contractor is alerted to the fact that areas in which he will be working will be occupied by students and 
employees of the University as well as the general public.  The Contractor's access, to and from the project 
site, will be confined to limited areas so as not to unduly disrupt the normal activities of the University. 
 
TEMPORARY FACILITIES 
 
A. GENERAL 
 
 The following temporary facilities descriptions represent standard conditions. Verify accuracy with 

Architect/Engineer at time of bids. 
 
B. CONTRACTOR’S OFFICE 
  
 Provide field offices as required.  Locate temporary field offices on site where directed by 

Architect/Engineer. 
 
 Appearance and location of field offices shall be approved by the Architect/Engineer. 
 
 Provide for all other administrative facilities and storage off the Owner's property. 
 
C. STORAGE OF MATERIALS 
 
 All materials shall be stored in areas designated by the Architect/Engineer. All stored materials shall 

be arranged for the minimum disruption to occupants and to allow full access to and throughout the 
building.  Materials stored outdoors shall be neat and orderly and covered to prevent damage or 
vandalism. 

 
D. PARKING 
 
 1. GENERAL 
 
  University parking regulations will be strictly enforced. 
   
  Maintain Owner's parking areas free of dirt and debris resulting from operations under the 

contract. 
 
 2. STANDING AND UNLOADING/LOADING VEHICLES 
 
  All Contractors are to call Wayne State University Public Safety at 577-2222, and give at 

least 24 hours advance notice that they have vehicles which must be at the job site. 
            
  Vehicles will be permitted at the project site only as long as the vehicles are needed for 

loading/unloading, and must be immediately moved upon completion. 
 
  All unauthorized and/or unattended standing vehicles will be subject to ticketing and removal 

by University Police.  Towed vehicles may be reclaimed by calling 577-2222, and paying any 
assessed charges. 
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3. COMPLIMENTARY PARKING 
 
 There is no complimentary parking for  Contractor’s employee vehicles. 
  

 4. WAYNE STATE UNIVERSITY PUBLIC/STUDENT PARKING AREAS 
   

Public Parking, on a first-come first-served basis is available.  Contact the office of the 
One Card System, at 313.577.9513 for information on availability of parking on a 
contractual basis. 

  
E. TOILET FACILITIES 
 
 The Owner's designated existing toilet facilities may be used by workers on the project.  Contractor 

shall maintain such facilities in a neat and sanitary condition. 
 
F. TELEPHONE USE 
 
 If required, the Contractor shall provide and pay for a temporary telephone within the building for his 

use and that of his subcontractors. 
 
 No use of the Owner's telephone (except pay telephones) will be permitted. 
 
G. ACCESS DEVICES 
 
 The Contractor shall furnish and maintain temporary hoists, ladders, railings, scaffolds, runways, and 

the like as required for safe, normal access to the permanent construction until the permanent 
facilities are complete.  Each trade shall furnish such additional means of access as may be required 
for the progress and completion of the work.  Such temporary access devices shall meet all 
applicable local, state, and federal codes and regulations. 

 
H. HEAT AND VENTILATION 
 
 Provide cold weather protection and temporary heat and ventilation as required during construction 

to protect the work from freezing and frost damage. 
 
 Provide adequate ventilation as required to maintain reasonable interior building air conditions and 

temperatures, to prevent accumulation of excess moisture, and to remove construction fumes. 
 
 Tarpaulins and other materials used for temporary enclosures.  Coverings and protection shall be 

flameproofed. 
 
I. WATER SERVICE 
 
 Sources of water are available at the site.  The Owner will pay for reasonable amounts of water used 

for construction purposes.  
 
 The Contractor shall provide, at the earliest possible date, temporary connections to the water supply 

sources and maintain adequate distribution for all construction requirements.  The Contractor shall 
protect sources against damage. 

 
 Methods of conveying this water shall be approved by the Architect/Engineer and shall not interfere 

with the Owner's operations. 
 
 
J. ELECTRICAL SERVICES 
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 All charges for reasonable amounts of electrical power energy used for temporary lighting and power 

required for this work will be paid by the Owner. 
 
 The Contractor shall provide and maintain any temporary electrical lighting and power required for 

this work.  At the completion of the work, all such temporary electrical facilities shall be removed and 
disposed of by the Contractor. 

 
 Temporary lighting and power shall comply with the regulations and requirements of the National 

Electrical Code 
 
INSPECTIONS AND TESTS 
 
 The Architect/Engineer shall at all times have access to the work wherever it is in preparation or in 

progress and the Contractor shall provide proper facilities for such access and for observation. 
 
 No failure of the Architect/Engineer, during the progress of the work, to discover or reject materials or 

work not in accordance with the Contract Specifications and Drawings shall be deemed an 
acceptance thereof nor a waiver of defects therein. Likewise, no acceptance or waiver shall be 
inferred or implied due to payments made to contractor or by partial or entire occupancy of the work, 
or installation of materials which are not strictly in accordance with the Contract Specifications and 
Drawings. 

 
 Where tests are specifically called for in the Specifications, the Owner shall pay all costs of such 

tests and engineering services unless otherwise stated in the contract. 
 
 Where tests are not specifically called for in the Specifications, but are required by the 

Architect/Engineer or Consultant, the Owner shall pay all costs of such tests and engineering 
services unless the tests reveal that the workmanship or materials used by the Contractor are not in 
conformity with the Drawings, Specifications, and/or approved shop drawings.  In such event, the 
Contractor shall pay for the tests, shall remove all work and materials so failing to conform and 
replace with work and materials which are in full conformity. 

 
CLEAN-UP 
 
 The Contractor shall at all times keep the Owner's premises and the adjoining premises, driveways 

and streets clean of rubbish caused by the Contractor's operations and at the completion of the work 
shall remove all the rubbish, all of his tools, equipment, temporary work and surplus materials, from 
and about the premises, and shall leave the work clean and ready for use.  If the contractor does not 
attend to such cleaning immediately upon request, the Architect/Engineer may cause such cleaning 
to be done by others and charge the cost of same to the Contractor. 

 
 The Contractor will be responsible for all damage from fire which originates in, or is propagated by, 

accumulations of rubbish or debris. 
 
 All rubbish and debris shall be disposed of off the Owner's property in an approved sanitary landfill 

site.  No open burning of debris or rubbish will be permitted.  Job site shall be left neat and clean at 
the completion of each day's operation. 

 
PROJECT CLOSE-OUT 
 
A. RECORD DRAWINGS 
 
 At beginning of job, provide one copy of Working Drawings, and record changes, between Working 

Drawings and "As Builts", including changes made by Addenda, Change Orders, Shop Drawings, 
etc.  These shall be kept up to date.  Update to indicate make of all mechanical and electrical 
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equipment and fixtures installed.  Keep these Record Prints in good condition and available for 
inspection by the Architect/Engineer. 

 
 Upon completion of the job, turn over to the Architect/Engineer Record Prints of Working Drawings 

showing all job changes. 
 
B. OPERATING AND MAINTENANCE DATA 
 
 Prepare and furnish to the Architect/Engineer three (3) bound copies of "Operating and Maintenance 

Manual" on all equipment installed under this Contract. 
 
 Manual shall include copies of all Manufacturers' "Operating and Service Instructions", including 

Parts List, Control Diagrams, Description of Control Systems, Operating, Electrical Wiring, and any 
other information needed to understand, operate and maintain the equipment.  The names and 
addresses of all subcontractors shall be included.  These instructions shall be custom-prepared for 
this job -- catalog cuts will not be accepted.  Equipment shall be cross-referenced to Section of 
Specifications and to location shown and scheduled on drawings. 

 
 Include Test-Adjust-Balance Report in the Manual. 
 
C. FINAL INSPECTION 
 
 Secure final inspections from the State of Michigan as soon as the work is completed and 

immediately submit such Certificates to the Architect/Engineer. 
 
D. GUARANTEES (See Section 00510) 
 
 Guarantees on material and labor from the General Contractor and his subcontractors shall be a 

minimum of one year (1 year) or as required in the specifications. 
      
E. SWORN STATEMENT AND WAIVER OF LIENS 
 
 Prior to final payment, the General Contractor shall provide a Contractor's Sworn Statement and Full 

Waiver of Liens from all subcontractors for material and labor. 
 
ASBESTOS HAZARD 
 
A. The contractor shall not start any work in any area that has not been inspected for asbestos by the 

Owner's Industrial Hygiene Department, or a qualified representative of the Owner, and approval is 
given for work to be done.  If asbestos is found, safety measures as recommended by the Owner's 
Industrial Hygiene Department, or a qualified representative of the Owner, shall be completed, or 
approval given for work to be done before work is started.  The contractor shall not perform any 
asbestos removal or containment work under the contract. 

 
KEYS 
 
A. The Owner shall provide the contractor keys on loan to have access to the various spaces in order to 

complete the contract.  Contractor will sign for and be responsible for each key on loan, returnable to 
Owner upon completion of the contract.  In case of any lost keys, the Owner will backcharge the 
contract $250.00 for each core change.  In the event that a Contractor wants access to a secured 
area, he shall give the Owner a minimum 48-hour notice. 
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