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GENERAL CONDITIONS
A. Although AIA Document A201 - Twelfth Edition (April 1970) - "General Conditions of the Contract for
Construction” is not bound herein, it forms a part of these construction documents.
B.

A reference copy of AIA Document A201 - Twelfth Edition (April 1970) - "General Conditions of the
Contract for Construction” is on file at the following location:

Wayne State University

Facilities Planning & Management
Design & Construction Services
University Services Building

5454 Cass Avenue

ichigan 48202
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ent - Design & Construction Services

State University
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NOTE:

WSU SUPPLEMENTARY GENERAL CONDITIONS
OF THE
CONTRACT FOR CONSTRUCTION

The following items related to A.l.LA. General Conditions, A.l.A. Document A-201 - Twelfth
Edition (April 1970), by specific number being amended to. These items, as
amendments, shall have precedence over the article being amended.

ARTICLE 1 - CONTRACT DOCUMENTS

1.1

1.15

1.2

1.2.6

1.2.7

DEFINITIONS

The Agreement

The Agreement executed by the Contractor and the Owner.

EXECUTION, CORRELATION, INTENT, AND INTERPRETATIONS

“General Conditions and "Supplementary General Conditions" apply with

equal force to all Contractors, Subcontractors work, and extra work required under this

Contract.

Precedence of Drawings and Specifications.
The Agreement has precedence over WSU Supplementary General Conditions.

WSU Supplementary General Conditions have precedence over A.l.A. A-201 General
Conditions of the Contract.

Specifications have precedence over drawings.. Full-size drawings have precedence
over scale drawings. Large-scale plans«nd details have precedence over small-scale
plans and details. Figured dimensions have,precedence over plans and elevations.

ARTICLE 2 - ARCHITECT

21

2111

2.2

2.2.16

DEFINITION

The term Architect or Architect/Engineer as used in these specifications refers to
Facilities Planning and Management - 4Design Services, and/or. Consulting
Architect/Engineer.

ADMINISTRATION OF THE CONTRACT

The Architect will assign Field Representatives to make periadic visits to the project for
the purpose of assisting the Architect in carrying out his field responsibilities at the site.
The duties, responsibilities and limitations of authority of any suchiField Representative
shall be as follows:

a. Explain Contract Documents: Assist the Contractor via the Contractor's
Superintendent to understand the intent of the Contract Documents.

b. Observations: Conduct on-site observations and spot checks of the work in
progress as a basis for determining conformance of the work, material, and
equipment with the Contract Documents.

C. Additional Information: Obtain from the Architect, additional details or
information, if and when required, at the job site for proper execution of the work.
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d. Modifications: Consider and evaluate suggestions or modifications which may be
submitted by the Contractor and report them with recommendations to the
Architect for final decision.

e. Construction Schedule and Completion: Be alert to the completion, and report
same to the Architect. When the construction work has been completed in
accordance with the Contract Documents, advise the Architect that the work is
ready for general inspection and acceptance.

f. Job Conferences: Attend and report to the Architect on all required conferences
held at the job site.

g. Observe Tests: See that tests which are required by the Contract Documents
are actually conducted; observe, record and report to the Architect all details
relative to the test procedures; and advise the architect's office in advance of the
schedules of tests.

h. Inspection by Others: If inspectors, representing local, state or federal agencies
having jurisdiction over the project, visit the job site, accompany such inspectors
duringytheir trips through the project, record the outcome of these inspections,
and report same to the Architect's office.

i. Shop Drawingsi Do not permit the installation of any materials and equipment for
which( shop 4drawings are required unless such drawings have been duly
approved and issued by the Architect.

j- Contractor's Requisitions fordPaymenti¢ Review and make recommendations to
the Architect fordisposition:.

K. List of Items for Correction: After substantial'completion, make a list of items for
correction before final inspection and echeck each item as it is corrected.

l. Owner's Occupancy of the Building: If the Ownef occupies (to any degree) the
building prior to actual completion of the workéby the Contractor, be especially
alert to possibilities of claims for damage to completed work prior to the
acceptance of the building.

m. Owner Existing Operation: In the case of additions to or Demolition‘ofian existing
facility, which must be maintained as an operational unit,4e alert to conditions on
the job site which may have an effect on the Owner's existing operation.

n. Limitations of Authority: Do not become involved in‘any of the following areas of
responsibility unless specific exceptions are established, by written instructions
issued by the Architect.

aa. Do not authorize deviations from the Contract Documents.

bb. Avoid conducting any test personally.

cc. Do not enter into the area of responsibility of the Contractor's field
superintendent.

dd. Do not expedite job for Contractor unless so instructed by the Architect.
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ee. Do not advise on or issue directions relative to any aspect of the building
technique or sequence unless a specific technique or sequence is called
for in the Specifications or by written instructions from the Architect.

ff. Do not approve shop drawings or samples.

gg. Do not authorize or advise the Owner to occupy the Project, in whole or
in part, prior to the final acceptance of the building.

hh. Do not issue a Certificate for Payment.

ARTICLE 3 - OWNER

3.5

351

3.6

3.6.1

3.6.2

OWNER'S RIGHT TO DO WORK

The Owner may exercise his right, which is hereby acknowledged by the Contractor, to
let independent of the Contract for the work herein specified, any other work on the
premises even if offlike,character and trades, and the Owner shall not be liable for any
damage, loss’ or expense incurred by the Contractor through the fault of any other
Contractor so employed by the Owner. The Contractor acknowledges the necessity of
work by others, to/be performed at approximately the same time as the work hereunder,
and agrees to perform his workhin full cooperation with the work of such other trades
and/or Contractors, partially /or entirely completed, by such other trades and/or
Contractors, or/by the Owner{when, in the opinion of the Architect, such access or use is
necessary forithe performance and completion of any portion or all of the work of others
or of any work on the site.

OWNER'S ACCESS AND PARTIAL @CCUPANCY

The Owner shall have access ta'the workd@t all times,and at his election, may from time
to time (prior to the stipulatedicontract<«€completion date),occupy any of the units or parts
of the project as the work in connection therewith is complete to such a degree as will, in
the opinion of the Owner, permit their temporary ermpermanentuuse. The Owner will, prior
to any such partial occupancy, give notice to the Contracter thereof and such occupancy
shall be upon the following terms:

a. Such occupancy shall not constitute anacceptance of work not performed in
accordance with the Contract nor shall such occupancy relieve the,Contractor of
liability to perform any work by the Contract by not complete at the time of
occupancy.

b. Except as otherwise provided by an agreementdat the timehof such partial
occupancy, the Contractor shall be relieved of all maihtenance cQ@sts on units or
parts so occupied.

C. The Contractor shall not be responsible for wear and tear‘or damage resulting
from partial occupancy.

d. The Owner shall assume risk of loss with respect to any unit or part so occupied.
e. The Contractor shall, if required by the Owner, furnish heat, light, water, or other such
services to the units or parts occupied and the Owner shall make proper

remuneration therefore to the Contractor.

The Contractor agrees that the Owner shall have the right, after seven (7) days' written
notice to the Contractor, to place and install as much equipment and machinery during
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the progress of the work as is possible before the completion of the various parts of the
work; and further agrees that such placing and installation of equipment shall not in any
way evidence the completion of the work or any portion thereof, nor signify the Owner's
acceptance of the work or any portion thereof. Should the Owner place or install such
equipment and machinery with his own forces he shall be responsible for any damage to
work of the Contractor caused by the Owner's work or workmen. Should the Owner have
such placement or installation performed by another Contractor, then the Owner shall
require said Contractor to be responsible for all such damage caused by his work, his
workers, or his subcontractors.

ARTICLE 4 - CONTRACTOR

4.4

4.4.3

4.4.4

4.4.5

4.6

46.1

4.7

4.7.3

4.7.4

4.7.5

LABOR"AND MATERIALS

All materials shall be so delivered, stored and handled to prevent the inclusion of foreign
materials and the damage of materials by water or breakage. Packaged materials shall
be delivered and stored in original packages until ready for use. Packages or materials
showing evidencesof water or other damage shall be rejected. All materials shall be of
the respectiverqualities specified herein.

The Contractor, shall be responsible for the proper care and protection of all his materials,
equipment, etc., delivered atthe site. Building materials, equipment, etc., may be stored
on the premises’subject todhe approval of the Architect.

To insure timely availability of critical materials in case of national emergency, the
Contractor may order his subcontracters toyproceed with fabrication of the same earlier
than required by nermal sequencerof construction. In the event storage facilities are not
available on the site or at the source’ of fabrication, the Owner will endeavor to provide
such storage space as ‘may be available to_care forn,same. Where this is necessary, the
Contractor shall be paid for all storedmaterial onythe Owner's property or on the
properties approved by the @wner upon approval of certified invoices. It shall be the
Contractor's obligation to pay for all‘handling, costs and damage to this material. The
Contractor shall protect this property against damage.

TAXES

The Bidder shall include in his proposal and make‘payment of all Federal, State, County
and Municipal taxes including Michigan State<{Sales and Use Taxes, now in force or
which may be enacted during the progress and completion of the wark covered.

PERMITS, FEES AND NOTICES

The Contractor shall pay highway or DPW fees for damages, to sidewalks, streets, or
other public property or to any public utilities.

Permits and licenses of a temporary nature necessary for the execution of the work shall
be secured and paid for by the Contractor.

Except for the General Building Permit (which is not required), the Contractor shall
secure and pay for all other required permits, including the following:

Electrical - State of Michigan
Plumbing - State of Michigan
Mechanical - State of Michigan
Elevator - City of Detroit
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4.7.6

4.9

49.2

4.9.3

412

412.1.1

4.12.2

413

4.13.9

The Contractor shall secure certificates of inspection and of occupancy that may be
required by authorities having jurisdiction over the work. These certificates shall be
delivered to the Architect upon completion of the work.

SUPERINTENDENT

The Contractor shall give sufficient supervision to the work, using his best skill and
attention. He shall carefully study and compare all drawings, specifications, and other
instructions, and shall at once report to the Architect any error, inconsistency, or omission
which he may discover, but he shall not be held responsible for their existence or
discovery.

The Contractor's superintendent shall periodically inspect the entire project to make
certain that all of the stipulations of all of the articles of the General Conditions are being
observed.

DRAWINGS AND SPECIFICATIONS AT THE SITE

Refer to Paragraph 4.12.1, of A.l.LA. General Conditions of the Contract for Construction.
Modifysthe last sentence of this paragraph to read:

"The Drawings, markedyto record all changes made
during /construction, /shall be incorporated in the

Contractor's 'Informational Package'.

As a basic and interim step for the fulfillment of the "Informational Package", accurate
records of all non-structural underground and concealed work shall be kept, including, but
not limited to, all piping,/conduit, equipment, andydrainage and tunnel work. In addition,
such records shall be available forseview during various steps of the project.

SHOP DRAWINGS AND SAMPLES

Immediately before and as a condition of substantial completion, the Contractor shall
provide the Owner an "Informational Package"™ and .nstructional sessions on the
operation, maintenance, and service of the facility. The "Informational Package" shall
include:

1. One (1) set of transparency (sepia) of the approved shop drawings and
descriptive material submitted during construction. Any shep documents
unobtainable in sepia shall be supplied in threex(3) sets.

2. One (1) set of transparency (sepia) of constructional shop drawings with
all installational revisions incorporated to reflect the yvas-built condition.

Examples of constructional shop drawings are dimensioned conduit,
piping and ductwork layout drawings.

3. Three (3) sets of instructional manuals on the installation, operation,
maintenance and service of equipment and systems, including parts lists.

Examples of Specific Information Required:

1. Electrical

a. Conduit layout of light, power, and special systems, indicating
dimensionally the locations and size of runs; circuit grouping and

SUPPLEMENTARY GENERAL CONDITIONS 00800 - 6



WAYNE STATE UNIVERSITY WSU Project #3511-148101

conductor size and number in conduit runs.
b. System description and elementary diagrams, connection and
interconnection diagrams, and device internal diagrams.

2. Mechanical
a. Piping and ductwork layout indicating dimensionally the location and size
of the runs.
b. Description and diagrams of control systems.

Following the submittal of the "Informational Package"”, the Contractor shall schedule and
provide,“at, the Owner's convenience, instructional sessions for Owner's personnel to
acquaint them with the operation, maintenance, and service of the system.

3. Elevators
a. Elementary diagrams and description of sequence of operation of the

system control components, connection and interconnection diagrams,
and device internal diagrams.

ARTICLE 5 - SUBCONTRACTORS

5.2

5.2.3

524

AWARD OF SUBCONJFRACIS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Article 5.2.3'in its entirety.

Delete Article 5.2.4 in itS.entirety.

ARTICLE 7 - MISCELLANEOUS PROVISIONS (Revised 4-2007)

7.5

7.5.1

7.7

7.7.1

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

The Contractor shall furnish a Performance Bond and Labor and Material Payment bond
in an amount equal to 100% of the contract award amount, and includessuch cost in the
Proposal, complying with the laws of the State of Michigan

Performance Bond and Labor and Material Payment Bond shall be from a surety
company acceptable to the Owner and made out as follows:

A. A bond for 100% of the contract award amount to the Board of Governors of
Wayne State University, and guaranteeing the payment of all subcontractors and
all indebtedness incurred for labor, materials, or any“cause whatsoever on
account of the Contractor in accordance with the laws of the® State of Michigan
relating to such bonds.

B. A bond for 100% of the contract award amount to the Board of Governors of
Wayne State University to guarantee and insure the completion of work
according to the Contract.

ROYALTIES AND PATENTS

The Contractor hereby agrees to indemnify, protect and save harmless the Architect and
the Owner from and against any and all liability, loss or damage, and to reimburse the
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7.9

7.9.1

Owner and the Architect for any expenses, including legal fees and disbursements to
which the Owner or the Architect may be put because of claims of litigation on account of
infringement or alleged infringement of any letters patent or patent rights by reason of the
work or materials, equipment, or other items used by the Contractor in its performance.

INTEREST

Delete Article 7.9 in its entirety.

ARTICLE 8 - TIME

8.1

8.1.3

8.3.5

DEFEINITIONS

The Date'of Substantial Completion of the Work is the Date certified by the Architect
when construction of the entire work is sufficiently complete, in accordance with the
Contract Documents, so the Owner may occupy the Work for the use for which it is
intended. It is the beginning date for the guarantees on all the Project Work.

LIQUIDATEDDAMAGES

It is_understood that if said Centract is not completed within the time specified in the
Contract plus any extension of time thereto, the Contractor shall pay Liquidated Damages
to the Owner as set forth ih Article 11 of the Agreement between Contractor and Owner
for Construction.

ARTICLE 9 - PAYMENT AND COMPLETION

9.3

9.3.1

9.3.2.2

9.6

9.6.1

PROGRESS PAYMENTS

On or before the 20th day of each monthsthe Contractor shall submit to the Architect on
the Owner's Standard Form, @ written application for payment showing the proportionate
value of the work installed to date fram which shall be /deducted, a reserve of 10% and all
previous payments, and the balance of the amountsas approved by the Architect shall be
due and payable to the Contractor on or about the 15th day of the succeeding month.

No payments will be made because of materials or gquipment stored off the site, except
as provided for in Subparagraph 4.4.5 of the Supplementary General Conditions or other
special cases the Owner may approve.

FAILURE OF PAYMENT

Delete Article 9.6 in its entirety.

ARTICLE 11 - INSURANCE

111

11.1.2

CONTRACTOR'S LIABILITY INSURANCE

The insurance required by Subparagraph 11.1.1 shall be written for not less than any
limits of liability specified herein, or required by law, whichever is greater, and shall
include contractual liability insurance as applicable to the Contractor's obligations under
Paragraph 4.18.

During the life of the Contract, the Contractor shall maintain the following types of insurance:

A. General Requirements
Type of Insurance Minimum Requirement
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11.1.3

11121

11.2

11.3

11.31

11.3.2

1.Comprehensive General Bodily Injury $ 500,000 each person
Liability $1,000,000 aggregate
Property Damage $ 500,000 each occurrence

$1,000,000 aggregate
or
$2,000,000 combined single limit (CSL)

2.Fire Legal Liability $ 100,000

3.Comprehensive Automobile Bodily Injury $ 500,000 each person
Liability (including $1,000,000 each accident
Hired and,non-owned Property Damage $ 500,000 each accident
vehicles)

or
$2,000,000 combined single limit (CSL)

4.Workers'Compensation Statutory - Michigan
(Employer's Liability) $100,000
5.Property - All Risk In an amount sufficient to cover the total value of the contractor's

property in the care, custody or control of WSU.

B. Maximum Acceptable Deductibles
Type of Insurance Maximum Deductible
Comprehensive Generaldiability $5,000
Fire Legal Liability $5,000
Comprehensive Automobile Liability -0-
Workers' Compensation -0-
Property - All Risk $ 50

The Board of Governors, Wayne Staté University, shall be named as an additional
insured but only with respect to accidents arising out of said contract.

The Contractor shall either 1) require each ofthis”Subgontractors to procure and to
maintain during the life of his subcontract, Subcontractors’ Comprehensive General
Liability, Automobile Liability and Property Damage Liability Insurance of the type and in
the same amounts as specified in the Subparagfaph, or 2) insure the activity of his
subcontractors in his own policy.

OWNER'S LIABILITY INSURANCE

Delete Article 11.2 in its entirety.
PROPERTY INSURANCE
Delete Article 11.3 in its entirety and replace with the following:

The Contractor shall purchase and maintain property insurance upon the entire work at
the site to the full insurable value thereof. This insurance shall include the interests of the
Owner, the Contractor, Subcontractors, and sub-subcontractors in the work and shall
insure against the perils of Fire, Extended Coverage, Vandalism, and Malicious Mischief.

The Owner and Contractor waive all rights against each other for damages caused by
fires or other perils to the extent covered by insurance provided under Subparagraph
11.3.1. The Contractor shall require similar waivers by Subcontractors and sub-
subcontractors in accordance with Clause 5.3.1.5.
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ARTICLE 12 - CHANGES IN THE WORK

12.1

12.1.8

CHANGE ORDERS

Percentage markups in pricing under Subparagraphs 12.1.3.1, 12.1.3.3, and 1.2.4 shall
be as limited in the Contract Documents. Unit price of Subparagraph 12.1.3.2 shall
represent total unit cost to the Owner and shall include the Contractor's markup for
overhead and profit.

ARTICLE 14 - TERMINATION OF THE CONTRACT

141

1411

TERMINATION BY THE CONTRACTOR

If the work is stopped for a period of thirty days under any order of any court or other
public authority having jurisdiction, or as a result of any act of government, such as a
declaration'of a national emergency making materials unavailable, through no act or fault
of the contract or a subcontractor or their agents or employees or other persons
performing any of.the Work under a contract with the contractor, then the contractor may,
upon sevengdays" written notice to the Owner and the Architect, terminate the contract
and recover from the Owner payment for all Work executed and for any proven loss
suStained upon any materials, equipment, tools, construction equipment, and machinery,
including reasonable profit and damages.

ARTICLE 15 - ADDITIONAL CONDITIONS

151

15.1.1

15.2

15.2.1

15211

15.2.1.2

15.2.1.3

SUBSTITUTION OF MATERIALS ANDEQUIPMENT

Whenever a material, articlesor piecefof equipment is identified on the Drawings or in the
Specifications by reference to manufacturers' orvendors' names, trade names, catalog
numbers, or the like, it is so identified for the purpose of establishing a standard, and any
material, article, or piece oféquipment of,other manufacturers or vendors, which will
perform adequately the duties imposed by the, general design will be considered equally
acceptable provided the material,€article, or pieees0f equipment so proposed is, in the
opinion of the Architect, of equal substance, appearance; and function. It shall not be
purchased or installed by the Contractor without the Architect's written approval.

NON-DISCRIMINATION PROVISION AND WAGE AND HOUR ACT
During the performance of this contract, the Contractoragrees asollows:

The Contractor shall not discriminate against any employegfor applicant for employment
because of sex, race, creed, color, age, or national origin.:The Contractor will take
affirmative action to insure that applicants are employed, and that.employees are treated
during employment without regard to their sex, race, age, creed, color, or national origin.

Such action shall include but not be limited to, the following: employment; upgrading;
demotion; or transfer; recruitment or recruitment advertising; layoff or terminations; rates
of pay or other forms of compensation; and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided setting forth the
provisions of this non-discrimination clause.

The Contractor will, in all solicitations, or advertisements for employees, placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to sex, race, creed, color, age or national origin.
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15214

15.2.15

15.2.1.6

15.2.1.7

15.2.1.8

15.3

15.3.1

15.4

1541

15.4.2

15.4.3

The Contractor will send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice
advising the labor union or worker's representative of the Contractor's commitments
under Section 202 of Executive Order No. 11246 of September 24, 1965, and shall post
copies of the notice in conspicuous places available to employees and applicants for
employment.

The Contractor will comply with all provisions of the Executive Order No. 11246 of
September 24, 1965, and of the rules, regulations and relevant orders of the Secretary of
Labor or other government agency or authority having jurisdiction.

The Contractor will furnish all information and reports required by Executive Order No.
11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary
of Labor or other government agency or authority having jurisdiction, and will permit
access to“his books, records, and accounts by the administrative agency and the
Secretary of Labor for the purposes of investigation to ascertain compliance with such
rules, regulations.and orders.

In the event of the Contractor's noncompliance with the non-discrimination clauses of this
contract, orwith any of the said rules, regulations, or orders, this Contract may be
canceled, terminated or suspended in whole or in part, and the Contractor may be
declared ineligible for further University contracts or federally-assisted contracts in
accordance with procedure authorized in Executive Order No. 11246 of September 24,
1965, or by rule, regulation, or order of the Secretary of Labor or other government
agency or authority‘having jurisdiction.

The Contractor will include intthe provisions of Subparagraph 15.2.1.1 through 15.2.1.8 in
every subcontract or purchase order unlesséexempted by rules, regulations or orders of
the President's Committee on Equal Employment Oppertunity issued pursuant to Section
204 of Executive Order No.1246 offSeptember 27, 1965, so that provisions will be
binding upon each subcontractor orfvendor. »The Cantractor will take such action with
respect to any subcontract or purchase order-asithe’ administering agency may direct as
a means of enforcing such provisions including sanctions' for noncompliance: Provided,
however, that in the event the Contractor becomes invelved as a result of such direction
by the administering agency, the Contractor may request the United States to enter into
such litigation to protect the interest of the United States.

COMPLIANCE WITH COPELAND ANTI-KICKBACKNACT AND REGULATIONS

The Contractor shall comply with the Copeland Anti-Kickback Act and 'Regulations’ of the
Secretary of Labor (29CFR, Part 3) which are herein incorperated by reference.

PREVAILING WAGES

Contractors and subcontractors shall pay all mechanics and" laborers, including
apprentices and trainees, no less than the wage and fringe benefit rates prevailing in the
locality in which the work is performed. Wage and fringe benefit rates are determined by
the Federal Government Department of Labor.

Classifications not provided in the schedule shall be determined prior to the award of the
contract and shall be no less than the wage and fringe benefit rates determined by the
Federal Department of Labor.

Contractors and subcontractors shall adhere to the ratios of apprentices to journey
workers as determined by the Federal Department of Labor.

SUPPLEMENTARY GENERAL CONDITIONS 00800 - 11



WAYNE STATE UNIVERSITY WSU Project #3511-148101

15.4.4 Contractors and subcontractors shall keep a copy of the prescribed wage and benefit
rates posted at the construction site in a conspicuous place.

15.4.5 Contractors and subcontractors shall keep an accurate record of the name, occupation,
and the actual benefits paid to each mechanic or laborer for the contract. This record
shall be made available for reasonable inspection by the Federal Department of Labor
and the Owner.
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DRAWINGS

The following drawings dated July 10, 2008, ISSUED FOR BID, accompany and form a part of these
Documents.

Drawing No. Description

’V@A
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GENERAL REQUIREMENTS

GENERAL

A.

CONTRACTOR'S RESPONSIBILITY

It is not the responsibility of the Architect/Engineer or Owner's Representative to notify the Contractor
or subcontractors when to commence, to cease, or to resume work; not in any way to superintend so
as to relieve the Contractor of responsibility or of any consequences of neglect or carelessness by
him or his suboerdinates. All material and labor shall be furnished at times best suited for all
Contractors and subcontractors concerned, so that the combined work of all shall be properly and
fully completed on the date fixed by the Contract.

The Contractor shall be responsible for all items contained in both the specifications and on the
drawings foriall trades. He shall be responsible for the proper division of labor according to current
labor union agreements regardless of the division of responsibility implied in the contract documents.

CODES AND_STANDARDS

Reference to standard specifications«for workmanship, apparatus, equipment and materials shall
conform to the requirements of latest specifications of the organization referenced, i.e., American
Society for Testing Materials (ASTM), Underwriters Laboratories, Inc. (UL), American National
Standards Institute, Inc, (NSI),@and others so listed in the Technical Specifications.

PERMITS, FEES AND NOTICES
See Supplementary General Conditions.
MEASUREMENTS

Before proceeding with each Work Item, Contractor shall locate, mark@nd measure any quantity or
each item and report quantities to Engineer. If measured quantities exceed Engineer's estimate,
Contractor shall obtain written authorization to proceed from Owner before executing Work required
for that Work Item.

Measurement of quantities for individual Work Items will e performed by Contractonand reviewed
by Engineer. Coordinate measurements with inspection as required in Section¢Coordination.”

Cost of Work included in Work Item for quantities as indicated inContract Dacuments shall be
included in Base Bid.

1. Additions to or deductions from lump sum price for quantities of each Work Item added to or
deducted from Work respectively shall be at unit prices indicated in_Bid Form and shall
constitute payment or deductions in full for all material, equipment, labor, supervision and
incidentals necessary to complete Work.

CONTRACTOR'S MEASUREMENTS

Before ordering material, preparing Shop Drawings, or doing any work, each Contractor shall verify,
at the building, all dimensions which may affect his work. He assumes full responsibility for the
accuracy of his figures. No allowance for additional compensation will be considered for minor
discrepancies between dimensions on the drawings and actual field dimensions.
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CONTINUITY OF SERVICE

Continuity of all existing services in the building shall be maintained throughout the construction
period. Where it is necessary to tie into the existing electrical service, water or waste systems, it
shall be done as directed by the Architect/Engineer. This Contract shall also provide temporary lines
or bypasses that may be required to maintain continuous service in the building. All utility shutdowns
must be approved by the Owners Representative / Project Manager, not less than 48 hours prior to
the event, so that proper notification can be posted.

SUBMITTALS

All submittals (except Shop Drawings) and samples required by the Specifications shall be submitted
in triplicate unless otherwise specified for a particular item under an individual Specification Section.

Each sample shall be clearly identified on a tag attached, showing the name of the Project
Consultant, the project number and title, the names of the Contractor, manufacturer (and supplier if
same is not the manufacturer), the brand name or number identification, pattern, color, or finish
desighation.and the locationsin the work.

Each submittalshall'be covered by a transmittal letter, properly identified with the project title and
number and a brief deseription of the itém being submitted.

Contractor shall be responsible for all costs of packing, shipping and incidental expenses connected
with delivery of the samples toithe Project Consultant or other designated address.

If the initial sample is not approved{ preparerand submit additional sets until approval is obtained.
Materials supplied or installed which do not conformgto the appearance, quality, profile, texture or

other determinant of the approval samples will beejected, and, shall be replaced with satisfactory
materials at the Contractor's expense.

PROTECTION OF OCCUPANCY (3-2006)

A.

FIRE PRECAUTIONS

Take necessary actions to eliminate possible fire hazards.and to prevent damage to construction
work, building materials, equipment, temporary field offices, storage sheds, and other property.
During the construction, provide the type and quantity of fire,extinguishers and fire"hose to meet
safety and fire prevention practices by National Fire Protection Association. (NFPA)“Codes and
Standards (available at http://www.nfpa.org/ )

In the event that construction includes "hot work", the contractor shall providerthe Owner's
Representative with a copy of their hot work policy, procedures, or permit program. No hot work
activity (temporary maintenance, renovation, or construction by operation<of,a gas or electrically
powered equipment which produces flames, sparks or heat that is sufficient to start a fire or ignite
combustible materials) shall be performed until such documents are provided. During such
operations, all highly combustible or flammable materials shall be removed from the immediate
working area, and if removal is impossible, same shall be protected with flame retardant shield.

Not more than one-half day's supply of flammable liquids such as gasoline, spray paint and paint
solvent shall be brought into the building at any one time. Flammable liquids having a flash point of
100 degrees F. or below which must be brought into the building shall be confined in an Underwriters
Laboratories (UL) labeled safety cans. The bulk supply of flammables shall be stored at least 75 feet
from the building and other combustible materials. Spigots on drums containing flammable liquids
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are prohibited on the project site. Drums shall be equipped with approved vented pumps, and be
grounded and bonded.

Only a reasonable working supply of combustible building materials shall be located inside the
building.

All oil-soaked rags, papers, and other similar combustible materials shall be removed from the
building at the close of each day's work, or more often if necessary, and placed in metal containers,
with self-closing lids.

Materials@nd equipment stored in cardboard cartons, wood crates or other combustible containers
shall be| stored in an orderly manner and accessibly located, fire-fighting equipment of approved
types shall\be placed in the immediate vicinity of any materials or equipment stored in this type of
crate or carton.

No gasoline,/benzene, or like flammable materials shall be poured into sewers, manholes, or traps.

All rubbish shall beremoved from the site and legally disposed of. Burning of rubbish, waste
materials or trash'on the site/shall not be permitted.

The contractor shall be‘responsible forithe conduct of employees relative to smoking and all smoking
shall be in the area designated by thé Architect/Engineer.

B. GENERAL SAFETY AND BUILDING PRECAUTIONS

Provide and maintain in good repair barricades, railings, etc., as required by law for the protection of
the Public. All exposed material shallde smoothly dressed.

At dangerous points throughout the worknvironment provide:and maintain colored lights or flags in
addition to above guardrails.

Isolate Owner's occupied areas from areastwhere demalitionsand alteration work will be done, with
temporary, dustproof, weatherproof, and fireproof enclosures as .conditions may require and as
directed by the Architect/Engineer.

Cover and protect furniture, equipment and fixtures to remain from soiling, dustadirt, or damage
when demolition work is performed in rooms or areas’ from which such items have not been
removed.

Protect openings made in the existing roofs, floors, and other’ construction »with weatherproof
coverings, barricades, and temporary fire rated partitions to prevent accidents.

Repair any damage done to existing work caused by the construction“and removal of temporary
partitions, coverings, and barricades.

The Contractor will be held responsible for all breakage or other damage to glass up to the time the
work is completed.

Provide protection for existing buildings, interior and exterior, finishes, walls, drives, landscaping,

lawns (see below), etc. All damages shall be restored to match existing conditions to the satisfaction
of the Architect/Engineer.
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The Contractor and Owner will define the anticipated area of lawn damage at the project Pre-
Construction Meeting. Whether the lawn is sparse or fully-developed, any lawn damaged due to the
Contractor's work will be replaced with sod by the University. The University's unit cost of $10.00 per
square yard and landscaping at a rate of 1.5 times the cost of the sod repairs, the full cost of which
will be assessed against the Contractor. At the completion of the project, a deductive Change Order
reflecting this cost will be issued.

The Contractor is to include an allowance in his bid for this corrective work.
INTERFERENCE WITH OWNER'S OPERATIONS

The Owner willbbe utilizing the Building Facilities to carry on his normal business operation during
construction. The Contractor shall schedule performance of the work necessary to complete the
project in such a way as to interfere as little as possible with the operation during construction. The
Contractor shall schedule performance of the work necessary to complete the project in such a way
as to interfere as little as possible with the operation of the Owner.

Workhywhich® will interfere withythe Owner's occupancy, including interruptions to the Owner's
mechanical and electrical services, and essentially noisy operations (such as jackhammering) shall
be scheduled_inradvance. The schedule of alterations shall be approved by the Architect/Engineer
and the work shall be dene in accordance with the approved schedule.

It is understood that the work is to bé cafried through to completion with the utmost speed consistent
with good workmanship/and to meéet the construction schedule.

The Contractor shall beginavork under the Contract without delay upon receipt of the fully-executed
contract and shall substantially complete_the project ready for unobstructed occupancy and use of
the Owner for the purposes intended.within the«completion time stated in the contract.

The Contractor shall, immediately upon award of contract, schedule his work and expedite deliveries
of materials and performance of sulbcontractofs to, maintain| the necessary pace to meet the
construction schedule.

CONTRACTOR'S REPRESENTATION AND COORDINATION

A.

FIELD SUPERINTENDENT

Contractor shall assign a full time project manager/superintendent for the duration of the project.
This person shall be experienced and qualified in all phases of.the work and_shall be‘present at the
site during Contractor’s working hours. The project manager shall have Contractor’s full‘authority to
represent Contractor in all routine operations including payment, changes ito the wark, and
scheduling. Contractor shall not re-assign this individual without prior written<permission of the
Owner.

MEETINGS

When directed by the Architect/Engineer, meetings shall be held for the purpose of coordinating and
expediting the work. The invited contractors or subcontractors will be required to have qualified
representatives at these meetings, empowered to act in their behalf.

COORDINATION
The Contractor shall also provide a staff adequate to coordinate and expedite the work properly and

shall at all times maintain competent supervision of its own work and that of its subcontractors to
insure compliance with contract requirements.
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The Contractor shall be solely responsible for all construction means, methods, techniques,
sequences, and procedures and for coordinating all portions of the work under the Contractor.

CONSTRUCTION SCHEDULE
The Construction Schedule shall be prepared after the award of contract. Soon after, a pre-

construction meeting is held with the Owner and the Architect/Engineer to determine the areas to
which the Contractor will be allowed access at any one time.

The Contractor is alerted to the fact that areas in which he will be working will be occupied by students and
employees of the University as well as the general public. The Contractor's access, to and from the project
site, will be confined to limited areas so as not to unduly disrupt the normal activities of the University.

TEMPORARY FACILITIES

A.

GENERAL

The following temporary facilities descriptions represent standard conditions. Verify accuracy with
Architect/Engineer attime of bids.

CONTRACTOR’S OFFICE

Provide field offices as required Locate temporary field offices on site where directed by
Architect/Engineer.

Appearance and location offield offices shall be.approved by the Architect/Engineer.

Provide for all other administrative facilities andéstorage off the Owner's property.

STORAGE OF MATERIALS

All materials shall be stored in areas designated by the»Architect/Engineer. All stored materials shall
be arranged for the minimum disruption to eccupants and tesallow full access to and throughout the
building. Materials stored outdoors shall be neat and orderly and<covered to prevent damage or
vandalism.

PARKING

1. GENERAL

University parking regulations will be strictly enforced.

Maintain Owner's parking areas free of dirt and debris resultingysfrom operations under the
contract.

2. STANDING AND UNLOADING/LOADING VEHICLES

All Contractors are to call Wayne State University Public Safety at 577-2222, and give at
least 24 hours advance notice that they have vehicles which must be at the job site.

Vehicles will be permitted at the project site only as long as the vehicles are needed for
loading/unloading, and must be immediately moved upon completion.

All unauthorized and/or unattended standing vehicles will be subject to ticketing and removal
by University Police. Towed vehicles may be reclaimed by calling 577-2222, and paying any
assessed charges.
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3. COMPLIMENTARY PARKING
There is no complimentary parking for Contractor's employee vehicles.

4, WAYNE STATE UNIVERSITY PUBLIC/STUDENT PARKING AREAS
Public Parking, on a first-come first-served basis is available. Contact the office of the
One Card System, at 313.577.9513 for information on availability of parking on a
contractual basis.

E. TOILET FACILIRIES

The Owner's designated existing toilet facilities may be used by workers on the project. Contractor
shall maintain such facilities in a neat and sanitary condition.

F. TELEPHONE USE

If required, the Contractor shall provide and pay for a temporary telephone within the building for his
use and that of-hiS subcontractors.

No use of the Owner's telephone (except pay telephones) will be permitted.
G. ACCESS DEVICES

The Contractor shall furnishd@and maintain temporary hoists, ladders, railings, scaffolds, runways, and
the like as required for safe, normal acceSs to‘the permanent construction until the permanent
facilities are complete. Each trade shall furnishfsuch additional means of access as may be required
for the progress and completion of the work. Such temporary access devices shall meet all
applicable local, state, and federal codes.and regulations.

H. HEAT AND VENTILATION

Provide cold weather protection and temporary heat and ventilationdas required during construction
to protect the work from freezing and frost damage.

Provide adequate ventilation as required to maintain reasonable interior building air conditions and
temperatures, to prevent accumulation of excess moisturej and to remove construction\fumes.

Tarpaulins and other materials used for temporary enclosures. »Coverings' and protection,shall be
flameproofed.

I WATER SERVICE

Sources of water are available at the site. The Owner will pay for reasonable amounts of water used
for construction purposes.

The Contractor shall provide, at the earliest possible date, temporary connections to the water supply
sources and maintain adequate distribution for all construction requirements. The Contractor shalll
protect sources against damage.

Methods of conveying this water shall be approved by the Architect/Engineer and shall not interfere
with the Owner's operations.

J. ELECTRICAL SERVICES
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All charges for reasonable amounts of electrical power energy used for temporary lighting and power
required for this work will be paid by the Owner.

The Contractor shall provide and maintain any temporary electrical lighting and power required for
this work. At the completion of the work, all such temporary electrical facilities shall be removed and
disposed of by the Contractor.

Temporary lighting and power shall comply with the regulations and requirements of the National
Electrical Code

INSPECTIONS AND TESTS

The Architect/Engineer shall at all times have access to the work wherever it is in preparation or in
progress and the Contractor shall provide proper facilities for such access and for observation.

No failure of the Architect/Engineer, during the progress of the work, to discover or reject materials or
work 'not in" accordance_with the Contract Specifications and Drawings shall be deemed an
acceptance thereof_nor a waliver of defects therein. Likewise, no acceptance or waiver shall be
inferred or implied due to payments made to contractor or by partial or entire occupancy of the work,
or installation of materials which are notstrictly in accordance with the Contract Specifications and
Drawings.

Where tests are specifically called for/in the Specifications, the Owner shall pay all costs of such
tests and engineering servicestunless'otherwise stated in the contract.

Where tests are not specifically calledsffor in the Specifications, but are required by the
Architect/Engineer or Consultant, the®Ownerdshall pay all costs of such tests and engineering
services unless the tests reveal that'the workmanshipr materials used by the Contractor are not in
conformity with the Drawings, Specifications, and/er approved shop drawings. In such event, the
Contractor shall pay for the tests, shall remove‘all work and ‘materials so failing to conform and
replace with work and materials which are in full conformity.

CLEAN-UP

The Contractor shall at all times keep the Owner's premises and the adjoining premises, driveways
and streets clean of rubbish caused by the Contractor's operations and at the completion of the work
shall remove all the rubbish, all of his tools, equipment, temporary work and surplus materials, from
and about the premises, and shall leave the work clean and‘ready for use. If the contractor does not
attend to such cleaning immediately upon request, the Architect/Engineer may cause suchycleaning
to be done by others and charge the cost of same to the Contractor.

The Contractor will be responsible for all damage from fire which originates in, or is.propagated by,
accumulations of rubbish or debris.

All rubbish and debris shall be disposed of off the Owner's property in an approved sanitary landfill
site. No open burning of debris or rubbish will be permitted. Job site shall be left neat and clean at
the completion of each day's operation.

PROJECT CLOSE-OUT

A.

RECORD DRAWINGS

At beginning of job, provide one copy of Working Drawings, and record changes, between Working
Drawings and "As Builts", including changes made by Addenda, Change Orders, Shop Drawings,
etc. These shall be kept up to date. Update to indicate make of all mechanical and electrical
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equipment and fixtures installed. Keep these Record Prints in good condition and available for
inspection by the Architect/Engineer.

Upon completion of the job, turn over to the Architect/Engineer Record Prints of Working Drawings
showing all job changes.

OPERATING AND MAINTENANCE DATA

Prepare and furnish to the Architect/Engineer three (3) bound copies of "Operating and Maintenance
Manual" on all equipment installed under this Contract.

Manual shall include copies of all Manufacturers' "Operating and Service Instructions”, including
Parts List, Contral Diagrams, Description of Control Systems, Operating, Electrical Wiring, and any
other information needed to understand, operate and maintain the equipment. The names and
addresses of all subcontractors shall be included. These instructions shall be custom-prepared for
this job -- catalog cuts will not be accepted. Equipment shall be cross-referenced to Section of
Specifications and to location shown and scheduled on drawings.

Include Test-Adjust-Balance Report in the Manual.
FINAL INSPECTION

Secure final inspections from thefState of Michigan as soon as the work is completed and
immediately submit such Certificates to'the Architect/Engineer.

GUARANTEES (See Section 00510)

Guarantees on material and labor frem the Géneral Contractor and his subcontractors shall be a
minimum of one year (1 year) or asrequiredqdn the specifications.

SWORN STATEMENT AND WAIVER©OF LIENS

Prior to final payment, the General Contractor shall provideias:Contractef's Sworn Statement and Full
Waiver of Liens from all subcontractors for material and labor.

ASBESTOS HAZARD

A.

KEYS

The contractor shall not start any work in any area that has not been inspectedor asbestos by the
Owner's Industrial Hygiene Department, or a qualified representative of the Owner, andhapproval is
given for work to be done. If asbestos is found, safety measures, as recommended by the,Owner's
Industrial Hygiene Department, or a qualified representative of the Owner, shall be completed, or
approval given for work to be done before work is started. The contractor shall not perform any
asbestos removal or containment work under the contract.

The Owner shall provide the contractor keys on loan to have access to the various spaces in order to
complete the contract. Contractor will sign for and be responsible for each key on loan, returnable to
Owner upon completion of the contract. In case of any lost keys, the Owner will backcharge the
contract $250.00 for each core change. In the event that a Contractor wants access to a secured
area, he shall give the Owner a minimum 48-hour notice.
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